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File No. 0735-10-STM-328-02 
Friday, February 27, 2004 

 
 
 

OLYMPIC PARKWAY/EAST ORANGE AVENUE/I-805 INTERCHANGE 
IN THE CITY OF CHULA VISTA, CALIFORNIA 

(STM-328) 
 

 
THIS ADDENDUM MUST BE SIGNED AND SUBMITTED WITH THE BID 

 
 

ADDENDUM #4 
 
Old Bid Opening Date:  February 25, 2004.   
New Revised Bid Opening Date: March 10, 2004 
 
Sealed proposals will be received at the office of the City Engineer, City of Chula Vista, 
276 Fourth Avenue, Chula Vista, CA, 91910 until 2:00 p.m on March 10, 2004 at which 
time they will be publicly opened and read.  Bids will not be accepted after this time. 
 
 
This addendum is issued before the award of contract to inform the bidders of revisions to the 
bidding documents.  The following changes are hereby made effective as though originally 
issued with the bid package: 
 
CHANGES TO SPECIFICATIONS 
 
 

1. (Q: A careful reading of the special provisions section 9-3.2, page 24, and section 10-
2.04, “HIGHWAY PLANTING”, subsection “PLANT ESTABLISHMENT WORK”, 
leads me to believe that it is the intent of the City of Chula Vista to retain 10% of the 
value of the construction contract throughout the entire construction period, including 
the plant establishment period of 750 working days, or 36 months?) Plant 
establishment work will be paid for at a lump sum price.  See item number 62 of 
the Bid Proposal package.  The lump sum price paid for plant establishment work 
shall include full compensation for furnishing all labor, materials, tools, etc.as 
stated in the Standard Specification, Section 20.  Ten percent will be deducted and 
retained by the Agency, and the remainder less the amount of all previous 
payments will be paid. 

 
 

Plant establishment work shall consist of caring for the highway planting as specified 
in section 20-4.08 Caltrans Standard Specification.  The Contractor will notify the 
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Engineer in writing of the start of the plant establishment period.  Type 2 plant 
establishment period shall be the time between completion of all planting work.  Item 
62, PLANT ESTABLISHMENT WORK, in the Bid Proposal is for three (3) years.  The 
City will retain 10% of this bid item until expiration of three (3) years.  The Contractor 
will be required to adequately water plants; replace unsuitable plants; do weed, 
rodent, and other pest control; and perform other work, as determined necessary by 
the Landscape Inspector and the Engineer, every calendar day during the plant 
establishment period.  Upon satisfactorily performed work for plant establishment is 
complete, subject to judgment by the Engineer and Landscape Inspector, the 10% 
retained from item 62, PLANT ESTABLISHMENT WORK, in the Bid Proposal shall 
be returned to the Contractor. 
 

 
2. (Q: Referencing page 10 paragraph 16 of the specials: Does the requirement for the 

contractor to pay for inspection services apply to work done in the CALTRANS right of 
way?  i.e. K-rail placement and falsework erection and removal.) Discrepancies in the 
specifications and plans will be handled in the following way: 
 
 

a. California Department of Transportation (CALTRANS) specifications govern over 
the City of Chula Vista specifications within the State of California’s right-of-way.  
This is a permit project and there are no State Furnished Materials on this 
project.  The City of Chula Vista and/or CALTRANS shall be responsible for all 
inspection for this job in accordance with the cooperative (COOP) agreement 
with CALTRANS.  It shall be the responsibility of the Contractor to coordinate 
with the City of Chula Vista and CALTRANS Inspections’ team within the 
CALTRANS right-of-way. 

 
b. City of Chula Vista specifications govern over CALTRANS specifications outside 

the State of California’s right-of-way.  This is a permit project and the City of 
Chula Vista shall provide the inspection for all work in accordance to the COOP 
agreement with CALTRANS.  In reference to State furnished signs, per the 
COOP agreement between CALTRANS and the City, the City shall furnish only 
the “State Furnished” signs to be mounted on this project, as stated on page 110, 
Section 8-1.03, CITY-FURNISHED MATERIALS, Book 1 of 3 of the contract 
specifications books.  It is the responsibilities of the Contractor to install the 
mounting assembles and install the signs safely.  The project awarded 
Contractor is to make arrangements with the Construction Inspection Division of 
the Public Works Operation Department concerning this matter.  The Contractor 
shall furnish all other signs per the specification.  

 
 

3. (Q: Referencing page 5 under Minimum Scope of Insurance, paragraph 3, is this to 
include earthquake and flood coverage?)  Contractors must procure insurance 
against claims for injuries to persons or damages to property that may arise from or 
in connection with the performance of the work under the contract and the results 
of that work by the Contractor, his agents, representatives, employees or 
subcontractors and provide documentation of same prior to commencement or 
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work.  The minimum scope of insurance is shown below.  It is the responsibility of 
the contractor to maintain insurance coverage for the duration of the contract. 

 
 

Minimum Scope of Insurance 
 
Coverage shall be at least as broad as: 
 
1. Insurance Services Office Commercial General Liability coverage (occurrence 

Form CG0001) including Insurance Services Office Form (G0009 11 88 Owners 
and Contractors Protective Liability Coverage Form – Coverage for Operations of 
Designated Contractor).  

2. Insurance Services Office Form Number CA 0001 covering Automobile Liability, 
Code 1 (any auto). 

3. Course of Construction insurance covering all risks of loss less policy exclusions. 
 
Minimum Limits of Insurance  
 
Contractor shall maintain limits no less than: 
 
  

1.    Commercial General 
Liability: (Including 
operations, products and 
completed operations) 

$1,000,000 per occurrence for bodily injury, personal 
injury and property damage.  If Commercial General 
Liability insurance with a general aggregate limit is 
used, either the general aggregate limit shall apply 
separately to this project/location or the general 
aggregate limit shall be twice the required occurrence 
limit. 
 

2.  Automobile Liability: $1,000,000 per accident for bodily injury and property 
damage. 
 

3.  Course of 
Construction 
 

Completed value of the project with no coinsurance 
penalty provisions 

 
The City reserves the right to require insurance for amounts in excess of the 
minimums stated above.   
 
Deductibles and Self-Insured Retentions 
Any deductibles or self-insured retentions must be declared to and approved by the 
City.  At the option of the City, either the insurer will reduce or eliminate such 
deductibles or self-insured retentions as they pertain to the City, its officers, officials, 
employees and volunteers; or the Contractor will provide a financial guarantee 
satisfactory to the City guaranteeing payment of losses and related investigations, 
claim administration, and defense expenses.   
 
Other Insurance Provisions 
The general liability and automobile liability policies are to contain, or be endorsed to 
contain, the following provisions: 
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1. The City of Chula Vista, its officers, officials, employees, agents, and 

volunteers are to be named as additional insureds with respect to liability 
arising out of automobiles owned, leased, hired or borrowed by or on behalf 
of the contractor, where applicable, and, with respect to liability arising out of 
work or operations performed by or on behalf of the contractor including 
providing materials, parts or equipment furnished in connection with such 
work or operations.  The general liability additional insured coverage must be 
provided in the form of an endorsement to the contractor’s insurance using 
ISO CG 20 10 11 85 or its equivalent. 
 

2. The contractor’s insurance coverage must be primary insurance as it pertains 
to the City, its officers, officials, employees, agents, and volunteers.  Any 
insurance or self-insurance maintained by the City, its officers, officials, 
employees, or volunteers is wholly separate from the insurance of the 
contractor and in no way relieves the contractor from its responsibility to 
provide insurance. 
 

3. Each insurance policy required by this clause must be endorsed to state that 
coverage will not be canceled by either party, except after thirty (30) days’ 
prior written notice to the City by certified mail, return receipt requested.  
 

4. Coverage shall not extend to any indemnity coverage for the active 
negligence of the additional insured in any case where an agreement to 
indemnify the additional insured would be invalid under Subdivision (b) of 
Section 2782 of the Civil Code.   
 

5. Contractor’s insurer will provide a Waiver of Subrogation in favor of the City 
for each required policy providing coverage during the life of this contract. 

 
Course of Construction policies shall contain the following provisions: 

1. The City of Chula Vista shall be named as loss payee. 
2. The insurer shall waive all rights of subrogation against the City of Chula 

Vista. 
 
Acceptability of Insurers 
Insurance is to be placed with licensed insurers admitted to transact business in the 
State of California with a current A.M. Best’s rating of no less than A- V.  If insurance 
is placed with a surplus lines insurer, insurer must be listed on the State of California 
List of Eligible Surplus Lines Insurers (LESLI) with a current A.M. Best’s rating of no 
less than A X. 
 
Verification of Coverage 
Contractor shall furnish the City with original certificates and amendatory 
endorsements effecting coverage required by this clause.  The endorsements should 
be on insurance industry forms, provided those endorsements conform to the 
contract requirements.  All certificates and endorsements are to be received and 
approved by the City before work commences.  The City reserves the right to 
require, at any time, complete, certified copies of all required insurance policies, 
including endorsements evidencing the coverage required by these specifications. 
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Subcontractors 
Contractor must include all subcontractors as insureds under its policies or furnish 
separate certificates and endorsements for each subcontractor.  All coverage for 
subcontractors is subject to all of the requirements included in these specifications. 

 
4. The following Temporary Access Easement was not approved by the property 

owners and is not available to the Contractors.  These listed properties shall not be 
used for Temporary Access Easements for the sound wall construction. 

 
 

Construction Details, Sheet C24, page 64 of 489, Caltrans Parcel No. 32876 will not 
be available.  This Access Easement is not approved. 
 
Construction Details, Sheet C29, page 69 of 489, Caltrans Parcel No. 32819 will not 
be available.  This Access Easement is not approved. 

 
 

5. The Contractor shall REPLACE the BID PROPOSAL from Addendum #1, 
Addendum #2, and from Addendum #3 with the “Revised Bid Proposal” document 
(Attachment “G”).  Contactors must include to their “Bid Proposal” the following:  

 
 

Item # 148, Concrete (Ditch Lining), quantity = 43.7 m3 to be installed at the top of all 
retaining walls except for ‘RW-7’ per CALTRANS Standard Plans. 
 
Item # 149, Remove Concrete Barrier, quantity = 51.3 m for the sheet Orange 
Avenue Overcrossing STA 80+43.836 to STA 80+95.126 due to the bridge 
construction/falsework, refer to Bridge plan note 9 on drawing 1 of 16, Orange 
Avenue Overcrossing (Widen) General Plan, from Addendum #1. 
 
Item # 150, Concrete Barrier Type 60E, quantity = 51.3 m for the sheet Orange 
Avenue Overcrossing STA 80+43.836 to STA 80+95.126 due to the bridge 
construction/falsework, refer to Bridge plan note 9 on drawing 1 of 16, Orange 
Avenue Overcrossing (Widen) General Plan, from Addendum # 1. 
 
Bid Item #89 Sound Wall (Masonry Block) shall not include Sound Wall #1.  The 
quantity for Sound Wall # 1, as shown in the drawing set, SW1, sheet 293 of 489, 
Summary of Quantities, Q-3 shall be removed from the TOTALS shown on sheet 293 
of 489.  The quantities shown on item #89 of the Revised Bid Proposal itemized list 
(See Attachment G) does not include Sound Wall #1.  Your submitted bid package 
will be non-responsive and incomplete without the Revised Bid Proposal Itemized list 
(Attachment G). 
 
Bid Item #89 Sound Wall (Masonry Block) shall not include Sound Wall #9.  The 
quantity for Sound Wall # 9, as shown in the drawing set, SW9, sheet 293 of 489, 
Summary of Quantities, Q-3 shall be removed from the TOTALS shown on sheet 293 
of 489.  The quantities shown on item #89 of the Revised Bid Proposal itemized list 
(See Attachment G) does not include Sound Wall #9.  Your submitted bid package 
will be non-responsive and incomplete without the Revised Bid Proposal Itemized list 
(Attachment G). 
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Your submitted bid package will be non-responsive and 
incomplete without Attachment G. 

 
6. The contractor shall allow 3 weeks (15 days) for the Engineer’s review of all written 

submittals and request for information (RFI) from time submitted.  It is the 
responsibility of the Contractor to ensure ample time is given in advance of the date 
of its use. 

 
7. It is the responsibilities of the Contractor ensure all permits have been obtained and 

complied with.  The Contractor shall procure all permits and licenses (i.e. double 
permit), pay all charges and fees, and give all notices necessary and incident to the 
due and lawful prosecution of the work.  The Environmental Quality Act may be 
applicable to permits, licenses and other authorizations, which the contractor must 
obtain from local agencies in connection with performing the work of the contract.  
The Contractor shall comply with the provisions of those statutes in obtaining the 
permits, licenses and other authorizations and they shall be obtained in sufficient 
time to prevent delays to the work. 

 
8. As stated in section 10-1.19, MOBILIZATION, page 169, Book 1 of 3 of the contract 

specification books, the Contractor shall be responsible for the mobilization of their 
staff per the State of California, Department of Transportation, Standard 
Specifications, Section 11, Mobilization. 

 
 

Mobilization shall consist of preparatory work and operations, including, but not 
limited to, those necessary for the movement of personnel, equipment, supplies, and 
incidentals to the project site; for the establishment of all offices, buildings and other 
facilities necessary for work on the project; and for all other work and operations 
which must be performed or costs incurred prior to beginning work on the various 
contract items on the project site.  The Contractor shall be responsible for providing 
their staff a field office necessary for work on the project. 
 
The contract lump sum price paid for mobilization shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the 
work involved in mobilization as specified in the contract documents and State of 
California, Department of Transportation, Standard Specifications, Section 11, 
Mobilization. 
 
When the contract does not include a contract pay item for mobilization as above 
specified, full compensation for any necessary mobilization required shall be 
considered as included in the prices paid for the various contract items of work 
involved and no additional compensation will be allowed therefore. 
 
The highway right of way shall be used only for purposes that are necessary to 
perform the required work.  The Contractor shall not occupy the right of way, or allow 
others to occupy the right of way for purposes, which are not necessary to perform 
the required work. 
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9. Revised Bid Opening Date:  Wednesday February 25, 2004 is hereby changed to 
March 10, 2004.  Sealed proposals will be received at the office of the City Engineer, 
City of Chula Vista, 276 Fourth Avenue, Chula Vista, CA, 91910 until 2:00 p.m. on 
March 10, 2004 at which time they will be publicly opened and read.  Bids will not 
be accepted after this time.  Book 1 of 3, Page iii, NOTICE TO CONTRACTORS.  
First paragraph, shall be modified to read as follows: 

 
SEALED PROPOSALS will be received at the office of the City Engineer, City of 
Chula Vista, until 2:00 p.m. on Wednesday, March 10, 2004 at which time they will 
be publicly opened and read. 

 
 
 
 
Please acknowledge and submit this Addendum as part of your bid package.  Your submitted 
bid package will be non-responsive and incomplete without this Addendum, Addendum 1, 
Addendum 2, and Addendum 3. 
 
 
 
ACKNOWLEDGED BY: 
 

BID PACKAGE MUST BE SUBMITTED WITH ADDENDUM #1, 
ADDENDUM #2,  ADDENDUM 3, AND ADDENDUM #4 SIGNED BY THE 

CITY OF CHULA VISTA DEPUTY CITY ENGINEER 
 
 
______________________________   _____________________________  
Bidder’s Signature      Francisco X. Rivera, P. E., T. E. 
        Deputy City Engineer 
        General Services, Engineering 
 
 
 
 
 

THIS ADDENDUM MUST BE SIGNED AND SUBMITTED WITH THE BID 


